3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

3. (a) Tenders quoting percentages above or below estimate will be rejected.

4. Each tender must be accompanied by a deposit of Rs. 100 in cash or Government Promissory Notes as earnest money and be superscribed "Tender for constructing an additional block for converting the existing Local Fund Dispensary at Anekal into a combined dispensary," in default of which tenders will be rejected.

5. The final acceptance of tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No inquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on the rejected tenders will be returned.

Combined Dispensary at Anekal.

Sl. No.	Items of work	Per	Quantity	Rate
				Rs.
1	Earthwork excavation foundation and filling in basement, etc.	C.yd.	77	
2	Burnt stone jelly concrete in mortar ...	C.ft.	241	
3	Burnt stone in clay foundation ...	"	1150	
4	Burnt stone in clay basement ...	"	341	
5	Burnt brick in clay superstructure ...	"	1,325	
6	Burnt brick in mortar do ...	"	314	
7	Burnt stone slabs 3" thick roughly dressed ...	S.ft.	196	
8	Teakwood panelled door with 1¼" thick plank shutters W. S. T. hinges 12" long, etc., complete, frame 4" x 5" thick.	"	26	
9	Teakwood windows outside panelled and inside glazed with ⅝" iron bars and iron fittings, etc., frame 4" x 5" thick plank 1" thick.	"	103	
10	Teakwood ventilators with glazed shutters ...	"	5	
11	Teakwood almirah with battened shutters and horizontal plank, etc.	"	31½	
12	Teakwood circular ventilators at gables ...	Each	1	
13	Teakwood work wrought and put up with wood oiling, etc.	C.ft.	30·97	
14	Roofing with 1st class Mangalore tiles on 2" x 1" teak reepers.	Sqr.	8·18	
15	Ridge tile set in mortar	R.ft.	53	
16	Teakwood planks and zinc sheets for valley ...	S.ft.	148	
17	Cement filled to valleys	R.ft.	26	
18	Binding wall above gables, etc.	"	53	
19	Cut stone pillars 6" x 6" sqr. with base and capital, etc.	Each	2	
20	Plastering with chunam	Sqr.	32·00	
21	White washing two coats ...	"	32·00	
22	Flooring with 9" x 9" sqr. Mangalore tiles on 3" concrete bed and cement pointing.	"	3·88	
23	Flooring with Cuddapah slabs on 3" concrete bed and cement pointing.	"	0·58	
24	Tarring to woodwork 3 coats ...	"	3·00	
25	Teakwood eave board with ornamental 10" ...	R.ft.	150	
26	Teakwood finials	Each	3	
27	Teakwood pendents	"	8	
28	Chocolate painting three coats ...	Sqr.	7·00	
29	Cement pointing basement	"	2·12	

Dated 7th March 1930.

Notice is hereby given that sealed tenders will be received at the office of the Executive ngineer, Bangalore Division, up to 2 P.M. of 22nd March 1930, for extending the Urdu iddle School, Sulthanpet, Bangalore City. An approximate estimate of quantities is given low. These quantities are not guaranteed. The work should be completed by the end of une 1930.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's ffice at Bangalore between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the xecutive Engineer. The tenders should be accompanied by a statement in the form given elow, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200 in cash or Government romissory Notes as earnest money and be superscribed "Tender for extending the Urdu iddle School, Sulthanpet, Bangalore City", in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does ot bind himself to accept the lowest or any tender or to assign any reason whatever for the ejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be equired to execute the usual contract bond in default of which, his tender will be considered ancelled and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted, will be osted on the notice board in the Executive Engineer's office in due course. No enquiries egarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be eturned.

Extending Urdu Middle School.

No.	Particulars	Per	Quantity	Rate
1	[illegible] excavation and [illegible]	Cyds.	69	
2	Do filling [illegible]	"	99	
3	[illegible] cement in mortar	C ft.	176	
4	[illegible] formation [illegible]	"	2,685	
5	[illegible] in clay	"	2,255	
6	Do in chalo [illegible]	"	161	
7	(a) Burnt stone slabs 1 [illegible] and floor [illegible]	S.ft.	210	
	(b) Do 4½ [illegible]	"	248	
8	T. W. work [illegible]	C.ft.	96 63	
9	T. W. panelled doors [illegible]	Nos.	240	
10	T. W. panelled windows [illegible] complete	"	180	
11	Cut stone pillars with [illegible]	Each	10	
12	Roofing with first class Mangalore [illegible]	Sqr.	24·35	
13	Ridges tiles set in mortar	R.ft.	108	
14	Flooring with Cuddapah slabs [illegible]	Sqr.	15·12	
15	Plastering with mortar	"	57·26	
16	White washing 2 coats	"	57 26	
17	Chunam border over roof	R.ft	156	
18	Thick cornice 9" for gable [illegible]	"	135	
19	Thin cornice lining	"	135	
20	Painting basement [illegible] cement [illegible]	Sqr.	6 21	
21	Dismantling the portion of [illegible] wall for inserting a new dwarf closing of slabs	Lump	sum	
22	Removing the existing [illegible] roofing	Lump	sum	
23	Unforeseen item, which [illegible] found necessary	Lump	sum	
24	T. W. ornamental [illegible]	R.ft.	96	
25	T. W. Pendent	Each	4	
26	Chocolate painting, 2 coats	Sqr.	9 84	
27	Clearing site and levelling ground	Lump	sum	
	T. W. planks for valley with zinc sheets	S.ft.	120	

H. R. VENKATASUBBA RAO,
Executive Engineer.